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‭Overview‬
‭McKenna Rowhouse Condominium Association is located at the southeast corner of Raymond‬

‭Rd and McKenna Blvd in Madison, WI. It comprises 50 units across seven (7) buildings grouped‬

‭into three (3) “phases” of development. The newest units were completed in 1999.‬

‭The four (4) Phase 2 condo units‬ ‭located adjacent to the northern half of the association's‬1

‭central courtyard have regularly experienced water entering their basements, over the‬

‭foundation wall, and we have identified several factors contributing to the problem including that‬

‭the foundation wall sits below the surrounding grade. These units are impacted by runoff from‬

‭their own roofs, in addition to runoff from Phase 1 units to the north.‬

‭A complete, holistic, and permanent solution is covered by a separate request for proposal (RFP)‬

‭document.‬

‭Goals‬
‭1.‬ ‭Redirect water from Phase 2 unit downspouts:‬‭Mitigate basement water infiltration‬

‭while we prepare a permanent solution. This solution must have a designed life of two‬

‭(2) years, at a minimum.‬

‭Budget‬
‭The budget for construction of this project is $8,000.‬

‭1‬ ‭2029, 2031, 2033, and 2035 McKenna Blvd‬
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‭Concept‬

‭Milestones‬

‭1.‬ ‭Solicitation of Bids‬
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‭This request for proposal (RFP) was distributed to vendors beginning 7/14/2025.‬

‭2.‬ ‭Project Completion‬

‭Bids submitted for this RFP shall propose a completion date no later than 10/20/2025.‬

‭Bid Format‬
‭Vendors shall include the following information along with their submitted bid:‬

‭●‬ ‭Name and address of vendor‬
‭●‬ ‭Name and contact information for primary bid contact‬
‭●‬ ‭Certificate of insurance showing:‬

‭○‬ ‭Proof of insurance‬
‭○‬ ‭Coverage limits‬

‭●‬ ‭Fixed price quotation‬
‭●‬ ‭Projected breakdown of costs‬

‭○‬ ‭Drains:‬
‭■‬ ‭Estimated material costs; drain pipes, catch basins, etc.‬
‭■‬ ‭Labor for installation‬

‭○‬ ‭Permits and inspections‬
‭●‬ ‭Proposed key dates:‬

‭○‬ ‭Excavation‬
‭○‬ ‭Construction‬
‭○‬ ‭Final acceptance date‬


